<INENEPP arcel (Mmperial Pine Drive)
Scope of Work

Visual observations have identified debris along the east side of Imperial Pine Drive NE, north of House
Street. Debris identified includes leather scrap, bottles, metal, rusted drums, and solidified contents
of a few drums.

The work includes removal and disposal of debris in the area outlined on Figure 1. The slope along
Imperial Pine Street is steep and requires erosion control measures to mitigate erosion during the
cleanup.

Debris which may be hazardous will be packed in an over-pack drum and sampled following clean-up
of the surface debris. Following analysis, the drum will be disposed as appropriate based on the waste
characterization.

All access and debris removal will occur from the top of the bank along Imperial Pine Drive. Access to
#gesHouse Street NE (‘NS ill only be necessary if debris is on that parcel and must be
removed. Access to #llBHouse Street NE will not be necessary for equipment access or ingress/egress.

Pre-Mobilization
R&W/GZA contracted for a surveyor to mark the Harcel ﬂ)roperty lines.

R&W/GZA will collect one or more composite samples for waste characterization and supply this
information to the CONTRACTOR.

R&W/GZA (or others) will arrange access withmnd, if necessary to remove all debris,

Parcel ‘

Prior to mobilizing to site, CONTRACTOR shall submit insurance certificates that (i) name Wolverine
World Wide, Inc.,, Rose & Westra, a Division of GZA GeoEnvironmental, Inc., 4

AR (individuals), and J ¢ (an individual) as additional insureds

and (ii) contain waivers of subrogation for General Liability, automotive liability, and pollution liability.

CONTRACTOR to call Miss-Dig and request a utility marking.
Schedule on-site work with R&W/GZA. One-week notice is required.

Access
CONTRACTOR will ensure that its work does not interfere with and maintains access to residential
properties on Imperial Pine Drive at all times.

Debris Removal

See Figure 1 for area to be addressed. Police debris, load, and haul debris to an approved landfill (or
other disposal site based on waste characterization) for disposal. Remove debris all debris unless
directed otherwise. CONTRACTOR to advise R&W/GZA and MDEQ is debris removal will require tree
removal or create inordinate erosion issues.



ANENER-Parcel (Wi mperial Pine Drive)

Scope of Work
Project Completion

CONTRACTOR will provide landfill weight slips and any post-mobilization waste characterization.

R&W/GZA to perform post-removal soil characterization, number of samples and their analytes will
be based on the final area and field observations during removal.
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